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ORDER FOR SUPPLIES AND SERVICES IMPORTANT: See instructions in
GSAR 553.370-300-1 for distribution

PAGE 1 OF 1 PAGE(S)
 

1. DATE OF ORDER
 09/14/2018

2. ORDER NUMBER
 47QFWA18F0075

3. CONTRACT NUMBER
 GS00Q09BGD0013

4. ACT NUMBER
 A21899533

FOR
 GOVERNMENT

 USE
 ONLY

5. ACCOUNTING CLASSIFICATION 6. FINANCE DIVISION
FUND

 285F
ORG
CODE

 Q07FA000

B/A CODE
 AA20

O/C CODE
 25

AC
 

SS
 

VENDOR NAME
 

FUNC
CODE

 AF151

C/E
CODE

 H08

PROJ./PROS.
NO.

 

CC-A
 

MDL
 

FI
 

G/L DEBT
 

W/ITEM
 

CC-B
 

PRT./CRFT
 

AI
 

LC
 

DISCOUNT
 

7. TO: CONTRACTOR (Name, address and zip code) 

 BOOZ ALLEN HAMILTON ENGINEERING SERVICES, LLC
 900 Elkridge Landing Rd Ste 100

 Linthicum, MD 21090-2950
 United States

 

8. TYPE OF ORDER
 B. DELIVERY

REFERENCE YOUR
 

Please furnish the following on the terms specified on both sides of
the order and the attached sheets, if any, including delivery as
indicated.

 
This delivery order is subject to instructions contained on this side
only of this form and is issued subject to the terms and conditions
of the above numbered contract.

 
C. MODIFICATION NO.

 P00000
 TYPE OF MODIFICATION:

  

AUTHORITY FOR
ISSUING

 

9A. EMPLOYER'S IDENTIFICATION
NUMBER

9B. CHECK, IF APPROP
WITHHOLD 20%

 

Except as provided herein, all terms and conditions of the original
order, as heretofore modified, remain unchanged.

 

10A. CLASSIFICATION
 Other than one of the preceding

10B. TYPE OF BUSINESS ORGANIZATION
 C. Corporation

11. ISSUING OFFICE (Address,
zip code, and telephone no.) 
GSA Region 07

 Kenneth W Miller
 819 TAYLOR ST
 FORT WORTH, TX 76102-6124

 United States
 (817) 850-8341

 

12. REMITTANCE ADDRESS
(MANDATORY) 
BOOZ ALLEN HAMILTON ENGINEERING
SERVICES, LLC

 900 Elkridge Landing Road
 Linthicum,MD 21090

 United States
 

13. SHIP TO(Consignee address, zip code and telephone no.) 
Jeremy B Whitmore

 660 A Street West, Hanger 74
 Randolph AFB, TX 78150

 United States
 (210) 652-4826

 

14. PLACE OF INSPECTION AND ACCEPTANCE
 Jeremy B Whitmore

 660 A Street West, Hanger 74
 Randolph AFB, TX 78150

 United States
 

15. REQUISITION OFFICE (Name, symbol and telephone no.) 
Mark A Pombert

 GSA Region 07
 819 TAYLOR ST
 FORT WORTH, TX 76102-6124

 United States
 817-850-8316
 

16. F.O.B. POINT
 Destination

17. GOVERNMENT B/L
NO.

 

18. DELIVERY F.O.B. POINT ON OR 
 BEFORE 10/31/2018

19. PAYMENT/DISCOUNT TERMS
 NET 30 DAYS / 0.00 % 0 DAYS / 0.00 % 0

DAYS

20. SCHEDULE 
See the CORE TASK ID07130017 Form 300 information.

  
ITSS Module Number: ID07130017113 (Module 113) 

  
This is a firm-fixed-priced module under the CORE TASK ID07130017 in the amount of $1,656,592.73 for the base and all option periods. The
base period, valued at $382,401.06, is being awarded. The proposal submitted by Booz Allen Hamilton ES in ITSS on 09/13/2018 for the Air
National Guard F-16 TSSC is HEREBY FULLY INCORPORATED INTO THE MODULE.

  
Period of Performance for the base period is September 17, 2018 through October 31, 2018.

  
All travel shall be cost reimbursable and actual receipts need to be provided with the invoice. All travel shall be billed without the application of
profit or other indirect costs. 

  
 
WHEN BILLING FOR SERVICES PROVIDED UNDER THIS TASK REFERENCE ACT#: A21899533.

  
POC: Kenneth Miller, Contracting Officer, phone: 817-850-8341, email: kenneth.miller@gsa.gov.

 
ITEM NO.

  
(A)

 

SUPPLIES OR SERVICES
  

(B)
 

QUANTITY
 ORDERED
 (C)

 

UNIT
  

(D)
 

UNIT PRICE
  

(E)

AMOUNT
  

(F)
0001 Base Labor ANG 1 lot

0002 Base ODCs ANG 1 lot

0003 Base CAF ANG 1 lot

21. RECEIVING OFFICE (Name, symbol and telephone no.) 
Trainer Development Divsion, (210) 652-4826

TOTAL
 From
 

B-6

B-6

B-4

B-4

B-4

B-4

B-4

B-4

B-4
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300-A(s)
22. SHIPPING POINT

 Specified in QUOTE
23. GROSS SHIP WT.

 
GRAND

 TOTAL $382,401.06
24. MAIL INVOICE TO: (Include zip code) 
 
General Services Administration (FUND)

 The contractor shall follow these Invoice
Submission Instructions. The contractor shall
submit invoices electronically by logging into
the ASSIST portal (https://portal.fas.gsa.gov),
navigating to the appropriate order, and
creating the invoice for that order. For
additional assistance contact the ASSIST
Helpdesk at 877-472-4877. Do NOT submit any
invoices directly to the GSA Finance Center
(neither by mail nor via electronic submission).

 

25A. FOR INQUIRIES REGARDING PAYMENT
CONTACT:

 GSA Finance Customer Support

25B. TELEPHONE NO.
 816-926-7287

26A. NAME OF CONTRACTING/ORDERING
OFFICER(Type) 
Kenneth W Miller

26B. TELEPHONE NO.
 (817) 850-8341

26C. SIGNATURE
 Kenneth W Miller 09/14/2018

GENERAL SERVICES ADMINISTRATION
 

1. PAYING OFFICE GSA FORM 300 (REV. 2-93)
 

https://web.itss.gsa.gov/itss/v41_helpdocs.nsf/LUindex/InvoiceSubmissionInstructions


TASK ORDER # ID07130017-112 
 
 
 
 
 
 

STATEMENT OF OBJECTIVES (SOO) 
 

FOR  
 

Training System Support Center (TSSC)  
for the 

Air National Guard (ANG)  
F-16 Multi-Mission Trainer, Guard (MTT-G) 

 
 
 
 
 

 
 
 
 

PREPARED FOR 
General Services Administration 

Greater Southwest Region 
 
 
 

PREPARED BY 
Air Education Training Command (AETC) 

502d Trainer Development Squadron/Trainer Development (502d TDS/TD) 
Joint Base San Antonio (JBSA), Randolph 

 
 
 

DATE 
15 September 2016 
26 September 2016 
28 September 2016 
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1.0  Background 

The Air National Guard (ANG) previously used F-16 Block 30 Unit Training Devices (UTDs) to 
train pilots on F-16 cockpit familiarization. The F-16 Block 30 UTDs are now obsolete, and the 
ANG has decided to use excess cockpits from various sources, combined with government 
furnished software from the Air Force Reserve Command (AFRC) F-16 Multi-Task Trainer 
(MTT), to maintain concurrency. This combination is designated the “ANG F-16 MTT-G.” 
The F16 MTT-G will serve as a squadron-level pilot training device designed to support initial, 
qualification, and continuation training of full-time and part-time pilots, in both training and 
operational F-16 units. The F16 MTT-G shall provide seamless training for selected mission and 
safety of flight tasks. 
Eight (8) F-16 MTT-G systems will be delivered to four different field unit locations, and will 
require training system support and field support through the implementation of a Training 
System Support Center (TSSC).  The F-16 MTT-G TSSC will be a central technical and 
sustainment hub to support F-16 MTT-G activities. 

2.0 Scope 

The scope of this effort includes to:  
• Stand-up and operate an F-16 MTT-G TSSC for a base year, with one (1) option year, to:  

• Support the production and fielding of F-16 MTT-G systems 
• Manage F-16 MTT-G spares and repair activities 
• Plan, develop, test, and integrate F-16 MTT-G system hardware and software upgrades, to 

include the modification of existing, Government-provided National Training Center (NTC) 
software. 

• Perform TSSC high bay and Relocatable Simulator Shelter (RSS) sustainment and 
maintenance functions, which include maintenance of HVAC, lights, doors, locks, and 
general housekeeping, not to exceed (NTE) a yearly amount of $35,000. The F-16 MTT-G 
effort will have four (4) Size-2X RSS-es and one (1) Size-1X RSS. 

• Relocate F-16 MTT-G devices or device components, which may include shipping cockpits 
and support equipment. 

• Provide adequate facilities for equipment and personnel. 

3.0 Objectives 

3.1 Solicitation Objectives 

This Statement of Objectives (SOO) provides the basic, top-level objectives of a task order (TO), 
and is provided in lieu of a Government-written statement of work (SOW) or performance work 
statement (PWS). It provides the Contractor flexibility to develop cost-effective solutions and the 
opportunity to propose innovative alternatives for meeting the Government’s identified 
objectives.   
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The purpose of this SOO is to solicit a proposal, for a Firm Fixed Price (FFP) Performance-
Based Module, for F-16 MTT-G TSSC support, and to provide adequate facilities for equipment 
and personnel. 

3.2 Program Objectives 

The objective of this effort is: 
• Receive, under a Firm Fixed Priced (FFP) arrangement, highly reliable and secure technology 

based services defined herein, ensuring support that meets or exceeds customer requirements and 
expectations.  

• Training Support Services – Establish TSSC services, with the capability to operate unclassified 
and classified training scenarios, and to perform TSSC equipment modifications and upgrades. 

• Personnel - Provide a proper skill mix, experience, and required number of qualified personnel. 

• Organizational processes - Provide internal controls, management oversight, and supply support. 

• Materials - Procure all necessary supplies, spares, tools, and test equipment, consumables, 
hardware, software, automatic data processing equipment, documentation, internet connectivity 
equipment/hot spots (Wi-Fi/Mi-Fi), and other applicable properties, in the most cost 
effective/efficient manner ensuring that the requirements for purchasing of materials and other 
ODCs (to include travel, and subcontracted labor) are in full compliance with the Core Task 
Order terms and conditions.  

• Obtain sufficient rights in technical data, both software and hardware, such that the Government 
can maintain and modify the training system using Government personnel and third party 
Contractors as required now and in the future.  

• Provide a security and equipment upgrade package for TSSC support equipment to include 
cybersecurity, physical security and daily operational requirements. 

• Establish program management that provides accurate and timely schedule and performance 
information throughout the developmental life cycle of the program described herein. 

• Establish a sound risk management system through the integration of metrics to monitor program 
progression status. This will mitigate program risks and provide for special emphasis to be placed 
on timely, high quality delivery and proper project management throughout the process. 

• Use electronic technologies to reduce paper copies of program information generated throughout 
the life of this contract. 

• Use electronic technologies to communicate and pass data between Government and contractor 
organizations. 

4.0 Tasks 

Tasks for this module can be summarized as follows: 
• Task 1: Stand-up and operate an F-16 MTT-G TSSC, in a CLASSIFIED environment, which will 

perform the following: 

• Support the production and fielding of F-16 MTT-G systems. 
• Manage F-16 MTT-G spares and repair activities. 
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• Plan, develop, test, and integrate F-16 MTT-G system hardware and software upgrades, to 
include the modification of existing, Government-provided National Training Center (NTC) 
software. 

• Task 2: Provide field support by obtaining one (1) full-time equivalent (FTE) computer technical 
personnel resource, at each of the installed F-16 MTT-G locations, to perform the following field 
support activities: 

• Manage spares and repair activities 
• Plan, develop, test, and integrate system hardware and software upgrades  
• Onsite technical and logistics support 
• Familiarization training 
• Preparation for system operation 
• System health monitoring and troubleshooting 
• Software/hardware discrepancy identification 
• Removal/replacement of non-functioning hardware 
• Software installation 
• System status reporting (such as trends, deficiencies, and repairs) 
• Operate device as required 

• Task 3: Establish and maintain a deficiency tracking system to identify trends and improve 
sustainment activities, including the following data points: 

• Test Discrepancy Number 
• Status 
• Category (HW, SW, Doc, Other) 
• Priority (1, 2, 3, 4, 5) 
• Short Description 
• Responsibility 
• Date Initiated 
• Date Resolved 
• Applicable subsystem 

• Task 4: Develop and implement F-16 MTT-G software upgrades and non-recurring integrations, 
as required, to improve/increase F-16 MTT-G functionality, information assurance, and 
maintainability. 

• Task 5: Investigate discrepancies based on the following priority codes as assigned by the test 
team: 

Table 1: Discrepancy Priority Codes 

Priority Description Impact 

1 Prevents ATP accomplishment or safety issue Investigation halted 

2 Training impact, no work-around Fix prior to acceptance 

3 Training impact, work-around exists Fix prior to acceptance 

4 Causes user/operator inconvenience Fix prior to acceptance 
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Priority Description Impact 

5 Minor discrepancy Defer to next phase 

• Task 6: Modify TSSC equipment, as needed, to support additional full-time equivalent (FTE) 
personnel. 

• Task 7: Perform TSSC high bay and Relocatable Simulator Shelter (RSS) sustainment and 
maintenance functions, which include maintenance of HVAC, lights, doors, locks, and general 
housekeeping, not to exceed (NTE) a yearly amount of $35,000. The F-16 MTT-G effort will 
have four (4) Size-2X RSS-es and one (1) Size-1X RSS. 

• Task 8: Relocate F-16 MTT-G devices or device components, which may include shipping 
cockpits and support equipment. 

• Task 9: Provide adequate facilities for equipment and personnel. 

5.0 Requirements 

The Contractor shall provide an F-16 MTT-G TSSC and staff. The Contractor shall furnish all 
TSSC personnel and equipment necessary to complete this effort.  
The Contractor shall operate an F-16 MTT-G TSSC, in a CLASSIFIED environment, which 
will: 

• Support the production and fielding of F-16 MTT-G systems. 
• Manage F-16 MTT-G spares and repair activities. 
• Plan, develop, test, and integrate F-16 MTT-G system hardware and software upgrades, to 

include the modification of existing, Government-provided National Training Center (NTC) 
software.  

The Contractor shall provide field support by obtaining one (1) full-time equivalent (FTE) 
computer technical personnel resource, at each of the installed F-16 MTT-G locations, to 
perform the following field support activities: 

• Onsite technical and logistics support 
• Familiarization training 
• Preparation for system operation 
• System health monitoring and troubleshooting 
• Software/hardware discrepancy identification 
• Removal/replacement of non-functioning hardware 
• Software installation 
• System status reporting (such as trends, deficiencies, and repairs) 
• Operate device as required. 

The TSSC shall establish and maintain a deficiency tracking system to identify trends and 
improve sustainment activities, including the following data points: 

• Test Discrepancy Number 
• Status 
• Category (HW, SW, Doc, Other) 
• Priority (1, 2, 3, 4, 5) 
• Short Description 
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• Responsibility 
• Date Initiated 
• Date Resolved 
• Applicable subsystem 

The TSSC shall develop and implement F-16 MTT-G hardware and software upgrades, and non-
recurring integrations, as required, to improve/increase F-16 MTT-G functionality, information 
assurance, and maintainability.  
The TSSC shall investigate discrepancies based on the priority codes as assigned by the test 
team. 
The TSSC shall modify TSSC equipment, as needed, to support additional FTE personnel. 
The TSSC shall perform TSSC high bay and Relocatable Simulator Shelter (RSS) sustainment 
and maintenance functions, which include maintenance of HVAC, lights, doors, locks, and 
general housekeeping, not to exceed (NTE) a yearly amount of $35,000. The F-16 MTT-G effort 
will have four (4) Size-2X RSS-es and one (1) Size-1X RSS. 
The TSSC shall relocate F-16 MTT-G devices or device components, which may include 
shipping cockpits and support equipment. The Contractor shall relocate four (4) devices from 
Burlington, VT to Mesa, AZ, and two (2) cockpits from San Antonio, TX to Mesa, AZ.  
The TSSC shall provide adequate facilities for equipment and personnel.  

5.1 Technical Support 

The Contractor shall provide technical support personnel that can obtain and possess a security 
clearance at the Secret level. Contractor personnel shall comply with the Information Assurance and 
Personnel Security Requirements for Accessing Government IT Systems as defined by DoDI 8500.2. 

The Contractor shall provide the minimum desired skills/technology in order to support the TSSC 
function, as noted in Table 2. 

5.1.1 Man Hours/Labor Categories 

Table 2 below is a Government recommendation on full-time equivalent (FTE) positions, and 
provided for estimating purposes only. However, the Contractor may propose a different plan to 
meet these requirements. Table 2 is also inclusive of current labor categories that have already 
been proposed and accepted. 

Table 2: Government Suggested FTEs 
 
 
Labor Category 

Estimated FTEs by Labor 
Category 

 

FY17 
TSSC 

 

FY18 
TSSC 

TSSC Manager 1 1 

Administrative Assistant 1 1 
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Labor Category 

Estimated FTEs by Labor 
Category 

 

FY17 
TSSC 

 

FY18 
TSSC 

Quality Control Specialist 1 1 

Information Assurance Engineer 1 1 

Facility Security Officer (FSO) 1 1 

Security IT Manager 1 1 

Software Engineer 3 3 

Hardware Engineer 2 2 

Test Engineer 1 1 

Logistics Manager 1 1 

Help Desk (Software) 1 1 

Network Specialists (COMS) 4 4 
 

Estimated FTEs 18 18 

 

5.2 Devices/Upgrades 

The TSSC shall perform total system configuration management by managing the original As- 
Built Configuration List (ABCL) for each upgrade and delivery, as well as managing the 
configuration of subsequent revisions and upgrades. (CDRL A005, DI-CMAN-81516) 
The TSSC shall study, analyze, recommend, and conduct F-16 MTT-G upgrade activities. The 
TSSC shall provide sustainment recommendations, which shall identify performance goals, 
estimated costs, and schedule impacts to sustain or improve F-16 MTT-G performance.  
All F-16 MTT-G systems will be upgraded under a Configuration Management (CM) process to 
maintain common configurations. Upgrade activities may begin only after Government 
acceptance of recommendations and shall be authorized via issuance of a new ITSS module.  
(CDRL A002, DI-MISC-80711) 
The TSSC shall use removable storage media to facilitate compliance with local physical 
security procedures. Security requirements are defined in the DD254. 
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5.3 Hardware 

The TSSC shall manage original hardware configuration items in the As-Built Configuration List 
(ABCL), as well as manage the configuration of subsequent revisions and upgrades. The TSSC 
shall maintain the most current, approved hardware configuration for the F-16 MTT-G, and any 
necessary ancillary equipment items. (CDRL A005, DI-CMAN-81516) 
The TSSC shall plan, develop, test, integrate, and/or deliver hardware upgrades, as part of field 
support activities, to the F-16 MTT-G site, as required. 

5.4 Software 

The TSSC shall manage original software configuration items in the As-Built Configuration List 
(ABCL), as well as manage the configuration of subsequent revisions and upgrades. The TSSC 
shall maintain the most current, approved software configuration for the F-16 MTT-G, and any 
necessary ancillary equipment items. (CDRL A005, DI-CMAN-81516) 
The TSSC shall plan, develop, test, integrate, and/or deliver software upgrades, as part of field 
support activities, to the F-16 MTT-G site, as required, to include the modification of existing, 
Government-provided National Training Center (NTC) software. 
The TSSC shall support activities required to develop, integrate, test, field, and field test 
hardened, IA-compliant software loads.  

5.5 Cybersecurity Supporting Efforts and Documentation 

5.5.1 Cybersecurity Supporting Efforts 

Cybersecurity supporting efforts should meet or exceed the Risk Management Framework 
(RMF) control set approved by the Authorization Official (AO) via Information Technology 
Determination Categorization (ITDC). 
The TSSC shall maintain all Government-required documentation, as well as provide support in 
the execution of, cybersecurity, information assurance (IA), and authorization to operate (ATO) 
efforts, as required and/or requested by the Government. 
5.5.1.1 Information Assurance Process and Controls 

The TSSC shall develop and maintain an information assurance (IA) process to guide 
management and design actions, specify and track IA requirements, document level of effort, 
identify possible solutions, and maintain operational systems security as defined in DOD 
8510.01 DOD Risk Management Framework (RMF).  
The TSSC process shall be predicated upon three overarching concepts: coordination, 
information exchange, and negotiation with other organizations to establish IA requirements. 
The TSSC process shall provide security engineering and a level of IA sufficient for certification 
and accreditation. 
The TSSC shall use the Assured Compliance Assessment Solution (ACAS) scanning tool to 
monitor, assess, and maintain compliance of the Information Assurance Vulnerability Alerts 
(IAVAs) and Security Technical Implementation Guides (STIGs) for applicability to the F-16 
MTT-G.  
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The TSSC shall evaluate the impact of associated security fixes on the F-16 MTT-G, and deploy 
all fixes that introduce no unacceptable negative effects on the system performance.  
The TSSC shall establish and implement a monthly process to evaluate and update antivirus 
software and definitions, firewalls, intrusion detection/prevention products, and any other 
implemented security controls.  
The TSSC shall include these processes in the Vulnerability Management Plan, detailed in 
Section 5.5.2.2. 

5.5.1.1.1 Information Assurance Compliance 

The TSSC shall test, verify, and document that the security architecture of the F-16 MTT-G 
complies with the security requirements as identified in DODI 8510.01 for a MAC III, Secret 
device, the F-16 MTT-G SRD, and the Government-approved ITDC RMF control set.  The 
TSSC shall use DoD-approved assessment tools to perform IA testing. 

5.5.1.1.2 Information Assurance Certification 

The TSSC shall support the Government in the Authorization and Assessment (A&A) effort. The 
TSSC shall address and implement the IA security requirements for a DoD system. The TSSC 
shall develop and finalize all documentation, identified in Section 5.5.2, required to certify and 
accredit the trainer. 
5.5.1.2 Software Integrity Certification 

The TSSC shall verify and certify that the software in the F-16 MTT-G functions as designed in 
a properly secured operating system environment, and is free of elements or vulnerabilities that 
might be unacceptably detrimental to the secure operation of the system information resources, 
as described in DoDI 8500.2.  
The TSSC shall provide Vendor Integrity Statements for each new F-16 MTT-G software 
application. Commercial item software does not require an Integrity Statement. Recommended 
guidelines for Vendor Integrity Statements for application software and websites can be found in 
Appendix E and Appendix F, respectively. 
The TSSC shall document the process in the Software Development Plan. (CDRL B005, DI-
IPSC-81427A) 
5.5.1.3 Design Actions 

The TSSC shall not execute any upgrades or design changes without the proper Government 
Configuration Control Board (CCB) approval. Once any upgrades or design changes are 
approved by the Government, and implemented, the TSSC shall document any changes to the 
security architecture of the F-16 MTT-G to ensure compliance with the security requirements for 
a Mission Assurance Category (MAC) III, Classification Level: Secret, and the F-16 MTT-G 
SRD, and provide to the ISSM for approval. 
5.5.1.4 Distributed Mission Operations (DMO) Support 

The TSSC shall provide the resources and effort to support the F-16 MTT-G participation in the 
Air Force DMO training exercises. This support includes DMO working group participation, 
verification and validation of standards compliance, and integration of a Government-provided 
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portal at designated F-16 MTT-G fielding locations. The TSSC shall provide exercise 
operational support for DMO training events, as directed by the Government. 
When operating in a DMO environment, the F-16 MTT-G will operate at the SECRET level. At 
sites with on-site contractor A+/Security+ certified COMS personnel, the TSSC shall follow all 
applicable security procedures. 
5.5.1.5 Security Assessment 

The TSSC shall assess the current system environment, and the supporting infrastructure, for 
security vulnerabilities and weaknesses. The TSSC shall identify assets that need to be protected, 
and continuously evaluate the security of the system, both physical and logical; identify threats 
and vulnerabilities; and recommend and implement protective measures for reducing security 
risk. 

5.5.2 Cybersecurity Supporting Documentation 

The TSSC shall document decisions and maintain a description of the system mission, target 
environment, target architecture, security requirements, and applicable data access policies. The 
TSSC shall prepare an IA documentation package that includes: 

• Descriptions of the operating environment and threat 
• Descriptions of the system security architecture 
• The Authorization and Assessment (A&A) boundary of the system to be accredited 
• Copies of formal agreements among the Designated Approving Authority (DAA), 

Certification Authority (CA), program manager, and representative 
• All requirements and information necessary for ARCNet accreditation 
• All information required by the definition, verification, and validation phase of the 

certification and accreditation process as defined by DoDI 8510.01 
• Test plans and procedures, certification results, and residual risk 

Some of this IA information is captured in cybersecurity supporting documentation that was 
developed under a previous effort. The TSSC shall update, if necessary, all previously submitted 
supporting software documentation, and provide any new document requirements identified in 
the following subsections of Section 5.5.2. The TSSC shall create and maintain a records system 
that tracks cybersecurity documentation submissions per F-16 MTT-G system part number or 
software version. The TSSC shall provide the following documentation in support of 
cybersecurity efforts. 

5.5.2.1 System Design Documents 

• As-Built Configuration List (CDRL A005, DI-CMAN-81516) 
• Software User’s Manual (CDRL B001, DI-IPSC-81443A) 
• Interface Design Description (CDRL B009, DI-IPSC-81436A) 
• System/Subsystem Design Description (CDRL B012, DI-IPSC-81432A) 
• Software Design Description (CDRL B007, DI-IPSC-81435A) 
• Software Development Plan (CDRL B005, DI-IPSC-81427A) 

5.5.2.2 System Security 

• System Security Plan 
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The Security Plan provides an overview of the security requirements for the system, 
system boundary description, the system identification, common controls identification, 
security control selections, subsystems security documentation (as required), and external 
services security documentation (as required). The System Security Plan can also contain, 
as supporting appendixes or as references, other key security-related documents such as a 
risk assessment, privacy impact assessment, system interconnection agreements, 
contingency plan, security configurations, configuration management plan, and incident 
response plan. 

The TSSC shall submit a draft System Security Plan to the Government no later than 
ninety (90) days after contract award. Final submission shall be made after receiving 
Government comments on the draft System Security Plan. If no comments are received 
within thirty (30) days, the draft shall be considered approved as the final System Security 
Plan. 

• Vulnerability Management Plan 

The Vulnerability Management Plan outlines the complete cycle of identification, 
classification, remediation, and mitigation of vulnerabilities. Vulnerability 
management includes patching, tracking, and testing. Specific methods and 
procedures are in MPTO 00-33A-1109, Vulnerability Management. 

The TSSC shall submit a draft Vulnerability Plan to the Government no later than 
ninety (90) days after contract award. Final submission shall be made after receiving 
Government comments on the draft Vulnerability Management Plan. If no comments 
are received within thirty (30) days, the draft shall be considered approved as the final 
Vulnerability Management Plan. 

• Vulnerability Scan Compliance Report (CDRL B013, DI-MGMT-81842) 

5.5.2.3 Management/Administration 

• Configuration Management Plan  

The Contractor shall maintain a configuration management process, which shall be 
outlined in the Configuration Management Plan (CMP). The Contractor shall submit 
recommended changes to the product baseline to the Government, according to the process 
outlined in the CMP. (CDRL B014, DI-SESS-81875) 

• Business Continuity/Contingency Plan 

The Business Continuity/Contingency Plan documents the resources and procedures that 
will ensure continued critical business functions. The Business Continuity/Contingency Plan 
documents resources, procedures, and practices required to recover the operating system, 
executive software, communications, and data within the agreed upon maximum downtime, 
as documented within program requirements. The Business Continuity/Contingency Plan 
will be reviewed annually to evaluate its effectiveness in providing recovery assistance and 
validating the computing services capability to meet customer-defined service levels and 
restoration functionality. 
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The TSSC shall submit a draft Business Continuity/Contingency Plan to the Government 
no later than ninety (90) days after contract award. Final submission shall be made after 
receiving Government comments on the draft Business Continuity/Contingency Plan. If no 
comments are received within thirty (30) days, the draft shall be considered approved as 
the final Business Continuity/Contingency Plan. 

• Commercial Manual (CDRL B010, DI-TMSS-80527C) 

5.6 Materials 

5.6.1 Spares 

The TSSC shall provide a proposed spare parts list, to include pricing per unit, to maintain the 
full functionality and operability of the F-16 MTT-G system for a period of twelve (12) months 
beyond the standard warranty period of one year. (CDRL B002, DI-ILSS-80134A) 
Following Government acceptance of the proposed spare parts list, the TSSC shall procure and 
maintain an inventory, at the TSSC location, of spares necessary to maintain the full 
functionality and operability of the F-16 MTT-G system for a period of twelve (12) months 
beyond the standard warranty period of one year. 
Spares shall be identified in this module under the ODC’s, and will be funded by the 
Government to ensure continued operability of the F-16 MTT-G system. 

5.6.2 Consumables 

The Contractor shall procure consumables in support of this effort. Consumables include: 
• Tie wraps and Velcro wraps of various sizes 
• Extrac rack screws and hardware 
• Basic cleaning supplies, wipes, brooms/dustpan/vacuum with extra bag 
• Screen cleaning wipes for LCD monitor 
• Electrical tape, duct tape, shipping tape, blue tape 
• Basic office supplies, spare blank discs/DVDs 

5.7 Acceptance Testing 

The TSSC shall perform acceptance testing, as required by the Government, on major hardware and/or 
software configuration changes that impact the form, fit, or function of the F-16 MTT-G system. 

If acceptance testing is required by the Government, the TSSC shall perform verification testing at the 
destination after installation. Before performing verification testing, the TSSC shall submit Acceptance 
Test Procedures (ATP) for Government approval. The TSSC shall ensure that the F-16 MTT-G functions 
are tested to verify both the standalone configuration and networked configuration system requirements. 
(CDRL A003, DI-NDTI-80603A) 
 
The Government-approved ATP shall be conducted after installation at the Government facility. 
Following successful completion of the ATP, the TSSC shall submit a Test/Inspection Report 
documenting successful testing of the device. (CDRL A004, DI-NDTI-80809B) 
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NOTE: For Commercial Off-The-Shelf (COTS) items that are not assembled or that have switch 
settings accomplished at prime contractor or subcontractor activities, vendor Certificates of 
Conformance are sufficient evidence of serviceability and no other acceptance testing is required. 

5.8 Delivery 

The TSSC shall perform field support activities at the F-16 MTT-G site. 
Field Support activities will be performed at the following F-16 MTT-G locations: 

• 113 WG: Andrews AFB, MD 

• 117 FW: Atlantic City, NJ 

• 115 FW: Truax Field, WI 

• 187 FW: Montgomery, AL 

The TSSC shall relocate F-16 MTT-G devices or device components, which may include 
shipping cockpits and support equipment. The Contractor shall relocate four (4) devices from 
Burlington, VT to Mesa, AZ, and two (2) cockpits from San Antonio, TX to Mesa, AZ.  

5.9 Installation 

The TSSC shall perform field support activities, which may include installation of hardware 
and/or software configuration changes, at the F-16 MTT-G site. 

5.10 Repair Services 

The TSSC shall provide any repair services necessary to sustain full functionality of the F-16 
MTT-G system. The TSSC shall repair or replace F-16 MTT-G hardware, at no cost to the 
Government, during the standard one-year warranty period, unless the hardware failure is the 
result of negligence by the Government. The TSSC is authorized to determine if an asset is 
beyond physical repair (BPR) or beyond economical repair (BER), and shall communicate this 
fact to the Government within a three (3) business day time period following the determination 
by the contractor. 
The TSSC, with written permission from the COR, GSA CO and PM may utilize all serviceable 
parts remaining after an asset has been condemned as BPR or BER to benefit other Government 
units being serviced/provided under the terms of the Core Task. At no time shall Government 
property become the property of the TSSC. All Government property shall be property 
documented and accounted for in accordance with 52.245-1 (with Alt I) and applicable property 
clauses in the Core Task and basic Alliant GWAC. 
The TSSC shall arrange and fund all CONUS shipping, required as part of the repair service, via 
commercial traceable shipments, for all repair parts and equipment. 
The TSSC shall establish a continuous system to monitor and predict hardware obsolescence, 
diminishing supply sources, material shortages, and F-16 MTT-G system impacts over the period 
of the TSSC operation. The system shall identify issues in order to reduce support risk and 
implement corrective action. This information shall be in a format/location that is accessible to 
the Government COR at all times.  
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The TSSC shall provide a Contractor Device Performance Report and a Contractor Operation 
and Maintenance of Simulators/Equipment Management Status Report. The TSSC shall submit 
these two reports: monthly to the 502 TDS PM, quarterly to the COR, and immediately 
following a significant device failure. (CDRL B015, DI-ILSS-80191D/T; CDRL B016, DI-
MISC-81392/T) 

5.11 Training 

The F-16 MTT-G English-language Commercial User’s Manual was developed and delivered 
under a previous effort in Task Order #ID07130017-070. The TSSC shall maintain a technical 
library that includes final versions of the English-language Commercial User’s Manual that was 
delivered with each F-16 MTT-G device or upgrade. 
Following field support activities, the TSSC shall provide, if required by the Government, on-
site system familiarization for the use of the system, as outlined below. 

5.11.1 Operator Training 

The TSSC shall provide, following significant field support activities, if required by the Government, 
up to five (5) days of operator training, for no greater than five (5) people, at each location, per each 
upgrade or procurement task. 

The TSSC shall provide, following significant field support activities, if required by the Government, an 
updated English-language Commercial Manual, which will include operator and maintenance 
instructions, and a parts list. (CDRL B010, DI-TMSS-80527C) 

5.11.2 Maintenance Training 

The TSSC shall provide, following significant field support activities, if required by the Government, 
up to two (2) days of maintenance training, for no greater than five (5) people, at each location, per 
each upgrade or procurement task. 

5.11.3 Training Documentation 

No Training Documentation is not required with this effort. 

5.12 Travel 

The TSSC shall travel, as required, to support this effort. 

6.0 Data Deliverables 

The Contractor and/or TSSC shall provide the Contract Data Requirements List (CDRLs), and 
additional documentation required, identified in Table 3. A full description of each CDRL is 
included in Appendix D. 
Documentation may be delivered in electronic format on removable hard drive or DVD ROM. 
(NOTE: Documentation can NOT be delivered on USB memory stick, per DOD regulations). 

Table 3:  Document Deliverables 
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CDRL Deliverable DID Ref. Paragraph 

A001 Progress Report DI-MGMT-80227/T 9.0 

A002 Scientific and Technical Report DI-MISC-80711A 5.2 

A003 Test Procedure DI-NDTI-80603A 5.7 

A004 Test/Inspection Report DI-NDTI-80809B/T 5.7 

A005 As-Built Configuration List DI-CMAN-81516 5.2, 5.3, 5.4, 5.5.2.1 

B001 Software User Manual DI-IPSC-81443A 5.5.2.1 

B002 Proposed Spare Parts List DI-ILSS-80134A 5.6.1 

B005 Software Development Plan DI-IPSC-81427A 5.5.2.1 

B007 Software Design  Description DI-IPSC-81435A 5.5.2.1 

B009 Interface Design Description DI-IPSC-814536A 5.5.2.1 

B010 Commercial Manual DI-TMSS-80527C 5.5.2.3, 5.11.1 

B012 System/Subsystem Design 
Description DI-IPSC-81432A 5.5.2.1 

B013 Vulnerability Scan Compliance 
Report DI-MGMT-81842 5.5.2.2 

B014 Configuration Management Plan DI-SESS-81875 5.5.2.3 

B015 Contractor Device Performance 
Report DI-ILSS-80191D/T 5.10 

B016 

Contractor Operation and 
Maintenance of 
Simulators/Equipment 
Management Status Report 

DI-MISC-81392/T 5.10 

 Master Schedule Contractor Format 9.0 

 System Security Plan Contractor Format 5.5.2.2 

 Vulnerability Management Plan Contractor Format 5.5.2.2 
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Table 3:  Document Deliverables 

CDRL Deliverable DID Ref. Paragraph 

 Business Continuity/Contingency Plan Contractor Format 5.5.2.3 

*Any CDRLs listed in Table 3 that have already been submitted from a previous effort may be 
re-submitted and/or updated as required. 

6.1 Warranty 

The TSSC shall provide warranty terms which are included in the delivered firm-fixed price for 
the items/quantities incorporated into the SOW, which shall be submitted to the Government in 
response to this SOO.  The TSSC shall transfer all OEM warranties to the Government. The 
TSSC shall provide a warranty that provides upgrades, repairs, replacement of all TSSC support 
equipment. 
The TSSC shall repair or replace F-16 MTT-G hardware and software components, at no cost to 
the Government, during the standard OEM vendor warranty period, or a period of twelve (12) 
months, whichever is greater, unless the failure is the result of negligence by the Government. 
The TSSC is authorized to determine if an asset is beyond physical repair (BPR) or beyond 
economical repair (BER), and shall communicate this fact to the Government within three (3) 
business days following the determination by the TSSC. 
The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable 
parts remaining after an asset has been condemned as BPR or BER to benefit other Government 
units being serviced/provided under the terms of the Core Task. At no time shall Government 
property become the property of the TSSC. All Government property shall be property 
documented and accounted for in accordance with 52.245-1 (with Alt I) and applicable property 
clauses in the Core Task and basic Alliant GWAC. 
The TSSC shall arrange and fund all CONUS shipping (via commercial traceable shipment) of 
repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No 
additional charges for shipping will be accepted. Delivery shall be FOB Destination. 

6.2 Support Software 

Support Software is not required for this effort. 

6.3 Quality Assurance 

The Contractor shall establish, document, and maintain a quality system such as International 
Organization for Standardization (ISO) 9001:1994 as a means of ensuring that the requisite 
quality assurance oversight is exercised in fulfilling the requirements of this effort. 
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7.0 Constraints 

7.1 Work Locations and Hours of Performance 

Work will be performed at both the Contractor facility and Government facilities. The Contractor 
shall perform TSSC activities at the designated Government facility. When working at 
Government facilities, work will be accomplished during normal duty hours, unless otherwise 
approved by site personnel. 
Contractor personnel will not report to Government facilities to work nor remain at the work 
locations any time the Government is unexpectedly required to close their offices.  The 
Contractor will not be compensated for these Government closures.  The Contractor is 
responsible for all notification of their contractor staff during times of closure. 

7.2 Government Security Procedures 

While at Government locations, the Contractor shall comply with local security procedures, 
policies, and provide appropriate visitor data. This effort requires personnel to possess a security 
clearance at the SECRET level. 

7.3 Registration of Vehicles 

All Contractor employees’ vehicles used for the performance of this contract shall comply with 
all local, state, and federal regulations.  Additionally, any pass shall be surrendered to Security 
Forces upon demand to positively identify a person’s need to be on a federal installation. 

8.0 Government Furnished Property/Government Furnished Equipment (GFP/GFE) 

The Government will provide the National Training Center (NTC) software load in support of 
this effort.  
The Government will provide access to the appropriate reference materials, facilities, and 
equipment necessary in the performance of this effort. As appropriate, the Government will 
provide all the necessary materials and services that include, but is not limited to, workspace, 
computers, telephones, secured containers, SIPRNET terminals at Government facilities for 
contractor personnel performing tasks on this contract. 
The Government will provide oversight of the classified security program at Government 
facilities. As part of the oversight activity, the Government will provide the Contractor access to 
Government facilities/areas that house the F-16 MTT-G device, and perform security container 
custodian responsibilities that include, but are not limited to: granting contractor personnel 
access to security containers. The Government will authorize the contractor to facilitate the 
transfer of classified information to the Government activities, and performance of secure area 
end-of-day security checks. 
In addition, the Government will provide access to all Government facilities as necessary, 
including sponsorship for access to non-Government facilities, for execution of all contractor 
tasks. 
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If additional GFP/GFE is required, the contractor shall forward a request to the Government at 
least 30 days before the need date.  All GFE or GFP shall be returned, or incorporated into the 
deliverables of this Module, upon completion of the effort. 

9.0 Program Management 

The Contractor shall establish and implement a program management office function to manage 
all technical performance, reliability, maintainability, schedule, and data delivery requirements 
of the contract.  The Program Manager shall serve as the main point of contact for this effort. 
The Contractor shall provide a master schedule, to include development, delivery, installation 
and test schedule, for Government review and approval, within six (6) weeks of award. 
The Contractor shall plan and manage daily operations and activities associated with providing 
this requirement to ensure the necessary processes and activities are performed to provide an 
effective and acceptable system. The Contractor shall employ effective management tools and 
methods to assure control of cost, schedule and performance.  
The Contractor shall provide technical support to the program office throughout the duration 
of this effort, which includes post-installation support, which includes, but is not limited to: 
development of engineering and technical data, responding to requests for technical assistance, 
and development of technical alternatives to remedy Government-identified issues. As needed, 
the Contractor shall conduct, support, or participate in program management and technical 
reviews, meeting, and conferences to ensure effective and efficient project execution. 
The Contractor shall be responsible for storage, staging, and deployment of any equipment and 
materials provided as part of this project, unless otherwise mutually agreed upon by the 
Government and the Contractor. 
The Contractor shall submit a Contractor’s Progress, Status and Management Report 
summarizing monthly efforts. (A001, DI-MGMT-80227/T) 

10.0 Period of Performance (POP) 

The Period of Performance for this module is a base year of twelve (12) months, with one (1) 
one-year option. 
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APPENDIX A 

Points of Contact 
 

11.0 Points of Contact. 

11.1 Contracting Officer Representative 

The following person has been designated the COR by the GSA Contracting Officer:   
NAME: Jeremy Whitmore 
ORGANIZATION: 502d Trainer Development Squadron 
Randolph AFB 
Email: jeremy.whitmore@us.af.mil 
Phone: 210-652 4826 

11.2 GSA Contracting Officer 

NAME: John Grant 
ORGANIZATION: GSA/FAS/AAS 
Email: john.grant@gsa.gov 
Phone: 817-978-3097 

11.3 GSA Project Manager 

NAME Janelle M. Feltman 
ORGANIZATION: GSA/FAS/AAS 
Email: janelle.feltman@gsa.gov 
Phone: 210-306-2348 
 
  

mailto:keith.seguin@us.af.mil
mailto:john.grant@gsa.gov
mailto:janelle.feltman@gsa.gov
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APPENDIX B 

Evaluation Criteria  
 

12.0 Implementation of Evaluation Criteria 

GSA will evaluate the quote to determine technical acceptability to the government.  GSA will 
make that determination based on the vendor’s quote using the following evaluation criteria:  

• Technical Approach (TA) submitted in the form of a Statement of Work, Project Schedule, and 
Quality Assurance Plan and its feasibility, practicability and appropriateness in accomplishing 
SOO requirements.  

• Price: Evaluated to determine that the price is fair and reasonable. 

12.1 Technical Approach (TA) 

This factor considers the extent which the vendor understands the requirements of the SOO, and 
the vendor’s technical approach to meeting those requirements.   
The vendor will be evaluated on their demonstrated understanding of the task order 
requirements, the adequacy of the solution approach, the quality and completeness of the 
technical solutions to these objectives.  

12.2 Price 

Price will be evaluated to determine the fairness and reasonableness of proposed pricing, using 
all means at the contracting officer’s disposal.  Price will be evaluated separate from all non-
price elements of the quote.    
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APPENDIX C 

Quote Format 

13.0 Quote Format Instructions 

The Contractor’s quote must include the following information. 

• Technical Portion (Non Price): 

• Technical Approach (TA) detailed in the form of a Statement of Work (SOW) which covers 
all requirements defined herein. 

• Detailed Project Schedule (in PDF format) 
• Quality Assurance Plan 

• Pricing:  Pricing shall be submitted as a Microsoft Excel document and shall include the 
following: 

• A high-level, major component list. 
• Back up documentation to support that the procedures set forth in the FAR 51 deviation were 

utilized to procure all materials as applicable  

NOTE: All labor pricing shall be charged at or below the prices listed in the Core Task 
(ID07130017), and any subcontractor labor shall be specifically identified as an ODC charge.  

13.1 Quote Development Instructions 

The Contractor must submit quotes by the date and time established in the request for quote 
(RFQ) notice posted in GSAs electronic ordering system, IT Solutions Shop (ITSS).  If you are 
unable to attach your quote in GSAs Electronic Ordering System due to some type of technical 
difficulty, you must report the problem to the CO, John Grant, 817-978-
3097, john.grant@gsa.gov, in sufficient time prior to closing to allow for the submission of the 
quote via an alternative method.   
 
  

mailto:john.grant@gsa.gov
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APPENDIX D 

 
 

 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  MGMT 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A001 Contractor’s Progress, Status and Management Report  Contract Progress Report  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-80227/T  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  MTHLY See BLK 16   b.  COPIES 

8. APP CODE  11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

  See BLK 16  See BLK 16     
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: Delete block 7 and paragraphs 10.2, 10.3 (a, c, d, g-k) of DI-
MGMT-80227. Reports shall be submitted and exchanged electronically, 
in Microsoft ® Office product suite and/or Microsoft ® Project format. 
The Requiring Office identified in Item 6 may specify alternate or 
additional formats.  
 
BLOCK 11: Status shall be reported from contract award to the end of the 
Period of Performance. 
 
BLOCK 12: Submit the first report no later than the 25th of the month 
after the first full month after award. 
 
BLOCK 13: Submit no later than the 25th of each month, for duration of 
contract.  
 
BLOCK 14: Letters of Transmittal to 502d TDS/TD shall be submitted 
via e-mail to jeremy.whitmore@us.af.mil.   

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, HGR 
74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

  
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A002 Scientific and Technical Report  Scientific and Technical Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-80711A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16   b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: Contractor shall submit a Scientific and Technical Report to the 
Government, upon request, that details and summarizes upgrade and 
sustainment recommendations. The submissions shall be made via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to Trainer Development, 502d TDS/TD.  
 
BLOCKS 10, 12, and 13: Contractor shall submit a Scientific and 
Technical Report to the Government, upon request, no later than thirty (30) 
days after the Government request has been made.  
 
BLOCK 14: Letters of Transmittal to 502d TDS/TD shall be submitted via 
e-mail to jeremy.whitmore@us.af.mil.   

Jeremy Whitmore 
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

  
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A003 Test Procedure  Acceptance Test Procedure  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-NDTI-80603A   502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16   b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit Acceptance Test Procedures (ATPs) to test 
the F-16 MTT-G. The ATP shall test system functions to verify system 
requirements. The submissions shall be made via electronic transmission 
or on Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to Trainer Development, 502d TDS/TD.  
 
BLOCKS 10, 12, and 13: Contractor shall submit draft ATPs to the 
Government no later than forty-five (45) days prior to start of testing for 
each new configuration or revision to the baseline. Final submission shall 
be made after receiving Government comments on the draft ATPs. If no 
comments are received within thirty (30) days, the draft shall be 
considered approved as the final ATP.  
 
BLOCK 14: Letters of Transmittal to 502d TDS/TD shall be submitted via 
e-mail to jeremy.whitmore@us.af.mil.   

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

 1 
 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  NDTI 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A004 Test/Inspection Report  Acceptance Test Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-NDTI-80809B/T  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  OTime See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

       
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Test Report document that encompasses 
results of the system ATPs. The submissions shall be made via electronic 
transmission, or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to Trainer Development, 502d TDS/TD. 
  
BLOCK 12: Contractor shall submit the ATP Test Report no later than 
thirty (30) days after completion of Government acceptance testing.  
 
BLOCK 14: Letters of Transmittal to 502d TDS/TD shall be submitted 
via e-mail to jeremy.whitmore@us.af.mil.  

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER  CMAN 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

A005 As-Built Configuration List  ABCL 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-CMAN-81516   502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit an As-Built Configuration List (ABCL) for 
any fielded F-16 MTT-G, as required by the Government. The submissions 
shall be made via electronic transmission or on Compact Disc - Read Only 
Memory (CD-ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit an ABCL to the Government, 
as required. Hard copy and electronic copy are to be delivered. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil.  

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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28 September 2016 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B001 Software User Manual  Software User Manual 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81443A   502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Software User Manual (SUM) for each 
new configuration or revision to the baseline, as required by the 
Government. The submissions shall be made via electronic transmission or 
on Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 11, 12, and 13: TSSC shall submit a Software User Manual, 
for each new configuration or revision to the baseline, as required by the 
Government.  
 
BLOCK 14: Letters of Transmittal to 502nd TDS/TD shall be submitted 
via e-mail to jeremy.whitmore@us.af.mil.  

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  ILSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B002 Proposed Spare Parts List  Spare Parts List 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ILSS-80134A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Proposed Spare Parts List for the F-16 
MTT-G device. The submissions shall be made via electronic transmission 
or on Compact Disc - Read Only Memory (CD-ROM) in Microsoft Office 
format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Proposed Spare Parts List to 
the Government, when requested. Hard copy and electronic copy are to be 
delivered to each location identified in Section 5.8.  
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B005 Software Development Plan  Software Development Plan 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81427A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
Contractor shall submit a Software Development Plan via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Software Development Plan 
as required by the Government.  
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 

Page 30 of 42 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B007 Software Design Description  Software Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81435A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit a Software Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Software Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 

Page 31 of 42 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B009 Interface Design Description  Interface Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81436A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit an Interface Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit an Interface Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 

Page 32 of 42 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  TMSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B010 Commercial Manual  Commercial Manual 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-TMSS-80527C  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
The Commercial Manual shall include Operator and Maintenance 
instructions, and a recommended parts list. TSSC shall submit a 
Commercial Manual via electronic transmission or on Compact Disc - 
Read Only Memory (CD-ROM) in Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Commercial Manual as 
required by the Government. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
  

1 1 
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  IPSC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B012 System/Subsystem Design Description  System/Subsystem Design Description 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-IPSC-81432A  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 3. Format 
TSSC shall submit a System/Subsystem Design Description via electronic 
transmission or on Compact Disc - Read Only Memory (CD-ROM) in 
Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a System/Subsystem Design 
Description as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 

Page 34 of 42 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MGMT 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B013 Vulnerability Scan Compliance Report  Vulnerability Scan Compliance Report 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81842   502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
Paragraph 2. Format 
TSSC shall submit via electronic transmission, or on Compact Disc - Read 
Only Memory (CD-ROM) in Microsoft Office format.  
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD Contractors only. Other requests 
should be referred to Trainer Development, 502d TDS/TD. 
  
BLOCK 12: TSSC shall submit the Vulnerability Scan Compliance Report 
as required by the Government. 
 
BLOCK 14: Letters of Transmittal to 502d TDS/TD shall be submitted 
via e-mail to jeremy.whitmore@us.af.mil.  

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

 
 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    



Module 112 SOO 
28 September 2016 

Page 35 of 42 

 

 

  

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  SESS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B014 Configuration Management Plan  Configuration Management Plan 
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-SESS-81875  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  ASREQ See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4: TSSC shall submit a Configuration Management Plan via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format. 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized to 
the Department of Defense and U.S. DoD contractors only. Other requests 
should be referred to Trainer Development, 502nd TDS/TD.  
 
BLOCKS 10, 12, and 13: TSSC shall submit a Configuration Management 
Plan as required by the Government. 
 
BLOCK 14:  
Letters of Transmittal to 502nd TDS/TD shall be submitted via e-mail to 
jeremy.whitmore@us.af.mil. 

Jeremy Whitmore  
502d TDS/TD  
660 A Street West, 
HGR 74  
Randolph AFB, TX 
78150-4515  
jeremy.whitmore@us.af.
mil  

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  ILSS 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B015 Contractor Device Performance Report  
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-ILSS-80191D/T  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
-10.1:  TSSC shall submit a Contractor Device Performance Report via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format. 
-10.2.1d: no limitation on character 
-10.2.1.f: use format as previously agreed upon with the Government 
-10.2.1.g, m, o, r: delete 
-10.2.2: delete; complete 10.2.3 (Option 2) instead 
-10.2.3q, s, t: delete 
-10.2.4h, i, j: delete 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to Trainer Development, 502nd TDS/TD. 

 
BLOCKS 10, 12, and 13: Contractor shall submit a Contractor Device 
Performance Report: monthly to the 502 TDS PM; quarterly to the 
COR; following a significant device failure; or upon Government 
request.  
Quarterly reports shall cover the periods 1 Oct – 31 Dec, 1 Jan – 31 Mar, 
1 Apr – 30 Jun, and 1 Jul – 30 Sep. Submit the report no later than the 
last day of the after the reporting period ends. This report may be 
combined with the Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report (B016). 

 
BLOCK 14: Letters of Transmittal to 502nd TDS/TD shall be 
submitted via e-mail to jeremy.whitmore@us.af.mil and 
keith.seguin@us.af.mil. 

* - each submission 

COR: 
Jeremy Whitmore 
502d TDS/TD 
660 A Street 
West, HGR 74 
Randolph AFB, TX 
78150-
4515 jeremy.whitmor
e@us.af.mil 
 
502 TDS PM: 
Keith Seguin 
502d TDS/TD 
660 A Street 
West, HGR 74 
Randolph AFB, TX 

78150-
4515 keith.seguin@us.af.
mil 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    

mailto:jeremy.whitmore@us.af.mil
mailto:jeremy.whitmore@us.af.mil
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CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 
 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction 
Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 B    TDP      TM      OTHER  MISC 

D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

 F-16 MTT-G TSSC   
1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE 

B016 Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report 

 

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MISC-81392/T  502d TDS/TD  
7.  DD 250 REQ 9.DIST STATEMENT    

REQUIRED 
10. FREQUENCY 12. DATE OF FIRST  

SUBMISSION 14.  DISTRIBUTION 

  See BLK 16 See BLK 16  b.  COPIES 

8. APP CODE D 11. AS OF DATE 13.  DATE OF SUBSEQUENT 
SUBMISSION 

a.   ADDRESSEE  
Draft 

Final 

   See BLK 16    
Reg 

 
Repro 

16. REMARKS: 

  
BLOCK 4:  
-10.1:  TSSC shall submit a Contractor Device Performance Report via 
electronic transmission or on Compact Disc - Read Only Memory (CD-
ROM) in Microsoft Office format. 
-10.2.3.5: delete 
 
BLOCK 9: DISTRIBUTION STATEMENT D. Distribution authorized 
to the Department of Defense and U.S. DoD contractors only. Other 
requests should be referred to Trainer Development, 502nd TDS/TD. 

 
BLOCKS 10, 12, and 13: Contractor shall submit a Contractor Device 
Performance Report: monthly to the 502 TDS PM; quarterly to the 
COR; following a significant device failure; or upon Government 
request.  
Quarterly reports shall cover the periods 1 Oct – 31 Dec, 1 Jan – 31 Mar, 
1 Apr – 30 Jun, and 1 Jul – 30 Sep. Submit the report no later than the 
last day of the after the reporting period ends. This report may be 
combined with the Contractor Operation and Maintenance of 
Simulators/Equipment Management Status Report (B015). 

 
BLOCK 14: Letters of Transmittal to 502nd TDS/TD shall be 
submitted via e-mail to keith.seguin@us.af.mil and 
jeremy.whitmore@us.af.mil. 
 

Jeremy Whitmore 
502d TDS/TD 
660 A Street 
West, HGR 74 
Randolph AFB, TX 
78150-4515 
jeremy.whitmore@us
.af.mil 
 
502 TDS PM: 
Keith Seguin 
502d TDS/TD 
660 A Street 
West, HGR 74 
Randolph AFB, TX 

78150-
4515 keith.seguin@us.af.
mil 

1 
 
 
 
 
 
 
  

1  
 
 
 
 
 
 
 
 

 

* - each submission 
15. TOTAL      

G.  PREPARED BY H.  DATE I.  APPROVED BY J.  DATE 

    

mailto:keith.seguin@us.af.mil
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APPENDIX E 

Software Vendor Integrity Statement Guidelines: Application Software 

DESCRIPTION 

The Vendor Integrity Statement for software shall be a written and signed contractor certification that 
assures that each trainer application software delivered to the Government has been examined according 
to DoD and Air Force policies and procedures. The results of the examinations must indicate that the 
software has no elements that might be detrimental to the secure operation of the resource operating 
system.  Elements detrimental to the secure operation include: 

a. Malicious code 
b. Trojans, worms, logic bombs, and other computer viruses 
c. Backdoors 
d. Ad-ware, Spy-ware, or web bugs that have the ability to track user behavior 
e. Code that permits functions that are beyond the actual publicized intent of application capability 
f. Software that will not function properly with the operating system configured securely  

 

BACKGROUND 

DoDI 8500.01, Cybersecurity, requires that IA-enabled products (such as operating systems) comply with 
the evaluation and validation requirements of DoDI 8510.01 Risk Management Framework for DoD 
Information Technology. Paragraph 9.b.11 of DoDI 8500.01 requires that IA-enabled IT products 
incorporated into DoD information systems be configured in accordance with DoD-approved security 
configuration guidelines. 

CONTENT AND FORMAT 

The Vendor Integrity Statements for trainer application software shall consist of the following 
certification, dated and signed by an authorized representative of the contractor, on company letterhead. A 
sample follows: 
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Software Vendor Integrity Statement: Application Software 
Sample 

 

 

TO:  NAVAIR Orlando 

RE:  Vendor Integrity Statement for Software for Device XXXXX, under Contract XX-X-XXXX 

 

I certify that for xxxx software, version xx, there are no elements that might be detrimental to the secure 
operation of the resource operating system.  The software runs with the operating system configured 
according to DODI 8500.01, Cybersecurity, paragraph 9.b.11, and DoDI 8510.01 Risk Management 
Framework. 

 

 

Signed 

 

Company Representative 
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APPENDIX F 

Software Vendor Integrity Statement Guidelines: Website 

 

DESCRIPTION 

The Vendor Integrity Statement shall be a written and signed contractor certification that assures that the 
web site development was conducted in accordance with DoD and Air Force web administration, policies, 
and procedures, has no elements that might be detrimental to the secure operation of the resource 
operating system.  Elements detrimental to the secure operation include: 

a. Trojans, worms, logic bombs, Malicious code, and other computer viruses 
b. Backdoors, Ad-ware, Spy-ware, or web bugs that have the ability to track user behavior 
c. Web services or code that permits functions and operations that are beyond the actual intent of the 

web site 
d. Software will not run with operating system configured securely 
e. Unpatched vulnerabilities 
f. Unauthorized release of sensitive/“For Official Use Only” data to the public 
g. Unauthorized access to sensitive/“For Official Use Only” data 
h. Weak passwords 
i. Hot fixes (patches) are not installed 

 

CONTENT AND FORMAT 

The Vendor Integrity Statement for Web Site shall consist of the following certification, dated and signed 
by an authorized representative of the contractor, on company letterhead. A sample follows: 
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Software Vendor Integrity Statement: Website 
Sample 

 

 

TO:  NAVAIR Orlando 

RE:  Vendor Integrity Statement for Web Site developed under Contract XX-X-XXXX 

 

I certify that the xxxx Web Site has been developed in accordance with Office of the Assistant Secretary 
of Defense (OASD) web policies and is in good working order.  There are no elements that might be 
detrimental to the secure operation of the web site and server operating system.  The software runs with 
the operating system configured according to DODI 8500.01, Cybersecurity, paragraph 9.b.11. 

 

Signed, 

 

 

Company Representative 

 

 

 

Attachment (  ) 
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	STATEMENT OF OBJECTIVES (SOO)
	PREPARED FOR
	General Services Administration Greater Southwest Region
	1.0   Background
	The Air National Guard (ANG) previously used F-16 Block 30 Unit Training Devices (UTDs) to train pilots on F-16 cockpit familiarization. The F-16 Block 30 UTDs are now obsolete, and the ANG has decided to use excess cockpits from various sources, comb...
	The F16 MTT-G will serve as a squadron-level pilot training device designed to support initial, qualification, and continuation training of full-time and part-time pilots, in both training and operational F-16 units. The F16 MTT-G shall provide seamle...
	Eight (8) F-16 MTT-G systems will be delivered to four different field unit locations, and will require training system support and field support through the implementation of a Training System Support Center (TSSC).  The F-16 MTT-G TSSC will be a cen...
	2.0 Scope
	The scope of this effort includes to:
	3.0 Objectives
	3.1 Solicitation Objectives

	This Statement of Objectives (SOO) provides the basic, top-level objectives of a task order (TO), and is provided in lieu of a Government-written statement of work (SOW) or performance work statement (PWS). It provides the Contractor flexibility to de...
	The purpose of this SOO is to solicit a proposal, for a Firm Fixed Price (FFP) Performance-Based Module, for F-16 MTT-G TSSC support, and to provide adequate facilities for equipment and personnel.
	3.2 Program Objectives

	The objective of this effort is:
	4.0 Tasks
	Tasks for this module can be summarized as follows:
	Table 1: Discrepancy Priority Codes
	5.0 Requirements
	The Contractor shall provide an F-16 MTT-G TSSC and staff. The Contractor shall furnish all TSSC personnel and equipment necessary to complete this effort.
	The Contractor shall operate an F-16 MTT-G TSSC, in a CLASSIFIED environment, which will:
	The Contractor shall provide field support by obtaining one (1) full-time equivalent (FTE) computer technical personnel resource, at each of the installed F-16 MTT-G locations, to perform the following field support activities:
	The TSSC shall establish and maintain a deficiency tracking system to identify trends and improve sustainment activities, including the following data points:
	The TSSC shall develop and implement F-16 MTT-G hardware and software upgrades, and non-recurring integrations, as required, to improve/increase F-16 MTT-G functionality, information assurance, and maintainability.
	The TSSC shall investigate discrepancies based on the priority codes as assigned by the test team.
	The TSSC shall modify TSSC equipment, as needed, to support additional FTE personnel.
	The TSSC shall perform TSSC high bay and Relocatable Simulator Shelter (RSS) sustainment and maintenance functions, which include maintenance of HVAC, lights, doors, locks, and general housekeeping, not to exceed (NTE) a yearly amount of $35,000. The ...
	The TSSC shall relocate F-16 MTT-G devices or device components, which may include shipping cockpits and support equipment. The Contractor shall relocate four (4) devices from Burlington, VT to Mesa, AZ, and two (2) cockpits from San Antonio, TX to Me...
	The TSSC shall provide adequate facilities for equipment and personnel.
	5.1 Technical Support
	5.1.1 Man Hours/Labor Categories


	Table 2 below is a Government recommendation on full-time equivalent (FTE) positions, and provided for estimating purposes only. However, the Contractor may propose a different plan to meet these requirements. Table 2 is also inclusive of current labo...
	Table 2: Government Suggested FTEs
	5.2 Devices/Upgrades

	The TSSC shall perform total system configuration management by managing the original As- Built Configuration List (ABCL) for each upgrade and delivery, as well as managing the configuration of subsequent revisions and upgrades. (CDRL A005, DI-CMAN-81...
	The TSSC shall study, analyze, recommend, and conduct F-16 MTT-G upgrade activities. The TSSC shall provide sustainment recommendations, which shall identify performance goals, estimated costs, and schedule impacts to sustain or improve F-16 MTT-G per...
	All F-16 MTT-G systems will be upgraded under a Configuration Management (CM) process to maintain common configurations. Upgrade activities may begin only after Government acceptance of recommendations and shall be authorized via issuance of a new ITS...
	The TSSC shall use removable storage media to facilitate compliance with local physical security procedures. Security requirements are defined in the DD254.
	5.3 Hardware

	The TSSC shall manage original hardware configuration items in the As-Built Configuration List (ABCL), as well as manage the configuration of subsequent revisions and upgrades. The TSSC shall maintain the most current, approved hardware configuration ...
	The TSSC shall plan, develop, test, integrate, and/or deliver hardware upgrades, as part of field support activities, to the F-16 MTT-G site, as required.
	5.4 Software

	The TSSC shall manage original software configuration items in the As-Built Configuration List (ABCL), as well as manage the configuration of subsequent revisions and upgrades. The TSSC shall maintain the most current, approved software configuration ...
	The TSSC shall plan, develop, test, integrate, and/or deliver software upgrades, as part of field support activities, to the F-16 MTT-G site, as required, to include the modification of existing, Government-provided National Training Center (NTC) soft...
	The TSSC shall support activities required to develop, integrate, test, field, and field test hardened, IA-compliant software loads.
	5.5 Cybersecurity Supporting Efforts and Documentation
	5.5.1 Cybersecurity Supporting Efforts


	Cybersecurity supporting efforts should meet or exceed the Risk Management Framework (RMF) control set approved by the Authorization Official (AO) via Information Technology Determination Categorization (ITDC).
	The TSSC shall maintain all Government-required documentation, as well as provide support in the execution of, cybersecurity, information assurance (IA), and authorization to operate (ATO) efforts, as required and/or requested by the Government.
	5.5.1.1 Information Assurance Process and Controls

	The TSSC shall develop and maintain an information assurance (IA) process to guide management and design actions, specify and track IA requirements, document level of effort, identify possible solutions, and maintain operational systems security as de...
	The TSSC process shall be predicated upon three overarching concepts: coordination, information exchange, and negotiation with other organizations to establish IA requirements. The TSSC process shall provide security engineering and a level of IA suff...
	The TSSC shall use the Assured Compliance Assessment Solution (ACAS) scanning tool to monitor, assess, and maintain compliance of the Information Assurance Vulnerability Alerts (IAVAs) and Security Technical Implementation Guides (STIGs) for applicabi...
	The TSSC shall evaluate the impact of associated security fixes on the F-16 MTT-G, and deploy all fixes that introduce no unacceptable negative effects on the system performance.
	The TSSC shall establish and implement a monthly process to evaluate and update antivirus software and definitions, firewalls, intrusion detection/prevention products, and any other implemented security controls.
	The TSSC shall include these processes in the Vulnerability Management Plan, detailed in Section 5.5.2.2.
	5.5.1.1.1 Information Assurance Compliance

	The TSSC shall test, verify, and document that the security architecture of the F-16 MTT-G complies with the security requirements as identified in DODI 8510.01 for a MAC III, Secret device, the F-16 MTT-G SRD, and the Government-approved ITDC RMF con...
	5.5.1.1.2 Information Assurance Certification

	The TSSC shall support the Government in the Authorization and Assessment (A&A) effort. The TSSC shall address and implement the IA security requirements for a DoD system. The TSSC shall develop and finalize all documentation, identified in Section 5....
	5.5.1.2 Software Integrity Certification

	The TSSC shall verify and certify that the software in the F-16 MTT-G functions as designed in a properly secured operating system environment, and is free of elements or vulnerabilities that might be unacceptably detrimental to the secure operation o...
	The TSSC shall provide Vendor Integrity Statements for each new F-16 MTT-G software application. Commercial item software does not require an Integrity Statement. Recommended guidelines for Vendor Integrity Statements for application software and webs...
	The TSSC shall document the process in the Software Development Plan. (CDRL B005, DI-IPSC-81427A)
	5.5.1.3 Design Actions

	The TSSC shall not execute any upgrades or design changes without the proper Government Configuration Control Board (CCB) approval. Once any upgrades or design changes are approved by the Government, and implemented, the TSSC shall document any change...
	5.5.1.4 Distributed Mission Operations (DMO) Support

	The TSSC shall provide the resources and effort to support the F-16 MTT-G participation in the Air Force DMO training exercises. This support includes DMO working group participation, verification and validation of standards compliance, and integratio...
	When operating in a DMO environment, the F-16 MTT-G will operate at the SECRET level. At sites with on-site contractor A+/Security+ certified COMS personnel, the TSSC shall follow all applicable security procedures.
	5.5.1.5 Security Assessment

	The TSSC shall assess the current system environment, and the supporting infrastructure, for security vulnerabilities and weaknesses. The TSSC shall identify assets that need to be protected, and continuously evaluate the security of the system, both ...
	5.5.2 Cybersecurity Supporting Documentation

	The TSSC shall document decisions and maintain a description of the system mission, target environment, target architecture, security requirements, and applicable data access policies. The TSSC shall prepare an IA documentation package that includes:
	Some of this IA information is captured in cybersecurity supporting documentation that was developed under a previous effort. The TSSC shall update, if necessary, all previously submitted supporting software documentation, and provide any new document...
	5.5.2.1 System Design Documents
	5.5.2.2 System Security

	The Vulnerability Management Plan outlines the complete cycle of identification, classification, remediation, and mitigation of vulnerabilities. Vulnerability management includes patching, tracking, and testing. Specific methods and procedures are in ...
	The TSSC shall submit a draft Vulnerability Plan to the Government no later than ninety (90) days after contract award. Final submission shall be made after receiving Government comments on the draft Vulnerability Management Plan. If no comments are r...
	5.5.2.3 Management/Administration
	5.6 Materials
	5.6.1 Spares


	The TSSC shall provide a proposed spare parts list, to include pricing per unit, to maintain the full functionality and operability of the F-16 MTT-G system for a period of twelve (12) months beyond the standard warranty period of one year. (CDRL B002...
	Following Government acceptance of the proposed spare parts list, the TSSC shall procure and maintain an inventory, at the TSSC location, of spares necessary to maintain the full functionality and operability of the F-16 MTT-G system for a period of t...
	Spares shall be identified in this module under the ODC’s, and will be funded by the Government to ensure continued operability of the F-16 MTT-G system.
	5.6.2 Consumables

	The Contractor shall procure consumables in support of this effort. Consumables include:
	5.7 Acceptance Testing
	5.8 Delivery

	The TSSC shall perform field support activities at the F-16 MTT-G site.
	Field Support activities will be performed at the following F-16 MTT-G locations:
	The TSSC shall relocate F-16 MTT-G devices or device components, which may include shipping cockpits and support equipment. The Contractor shall relocate four (4) devices from Burlington, VT to Mesa, AZ, and two (2) cockpits from San Antonio, TX to Me...
	5.9 Installation

	The TSSC shall perform field support activities, which may include installation of hardware and/or software configuration changes, at the F-16 MTT-G site.
	5.10 Repair Services

	The TSSC shall provide any repair services necessary to sustain full functionality of the F-16 MTT-G system. The TSSC shall repair or replace F-16 MTT-G hardware, at no cost to the Government, during the standard one-year warranty period, unless the h...
	The TSSC, with written permission from the COR, GSA CO and PM may utilize all serviceable parts remaining after an asset has been condemned as BPR or BER to benefit other Government units being serviced/provided under the terms of the Core Task. At no...
	The TSSC shall arrange and fund all CONUS shipping, required as part of the repair service, via commercial traceable shipments, for all repair parts and equipment.
	The TSSC shall establish a continuous system to monitor and predict hardware obsolescence, diminishing supply sources, material shortages, and F-16 MTT-G system impacts over the period of the TSSC operation. The system shall identify issues in order t...
	The TSSC shall provide a Contractor Device Performance Report and a Contractor Operation and Maintenance of Simulators/Equipment Management Status Report. The TSSC shall submit these two reports: monthly to the 502 TDS PM, quarterly to the COR, and im...
	5.11 Training

	The F-16 MTT-G English-language Commercial User’s Manual was developed and delivered under a previous effort in Task Order #ID07130017-070. The TSSC shall maintain a technical library that includes final versions of the English-language Commercial Use...
	Following field support activities, the TSSC shall provide, if required by the Government, on-site system familiarization for the use of the system, as outlined below.
	5.11.1 Operator Training
	5.11.2 Maintenance Training
	5.11.3 Training Documentation

	No Training Documentation is not required with this effort.
	5.12 Travel

	The TSSC shall travel, as required, to support this effort.
	6.0 Data Deliverables
	The Contractor and/or TSSC shall provide the Contract Data Requirements List (CDRLs), and additional documentation required, identified in Table 3. A full description of each CDRL is included in Appendix D.
	Documentation may be delivered in electronic format on removable hard drive or DVD ROM. (NOTE: Documentation can NOT be delivered on USB memory stick, per DOD regulations).
	*Any CDRLs listed in Table 3 that have already been submitted from a previous effort may be re-submitted and/or updated as required.
	6.1 Warranty

	The TSSC shall provide warranty terms which are included in the delivered firm-fixed price for the items/quantities incorporated into the SOW, which shall be submitted to the Government in response to this SOO.  The TSSC shall transfer all OEM warrant...
	The TSSC shall repair or replace F-16 MTT-G hardware and software components, at no cost to the Government, during the standard OEM vendor warranty period, or a period of twelve (12) months, whichever is greater, unless the failure is the result of ne...
	The TSSC, with written permission from the COR, GSA CO, and PM, may utilize all serviceable parts remaining after an asset has been condemned as BPR or BER to benefit other Government units being serviced/provided under the terms of the Core Task. At ...
	The TSSC shall arrange and fund all CONUS shipping (via commercial traceable shipment) of repair parts and equipment. The Contractor shall provide notice of shipment to the COR. No additional charges for shipping will be accepted. Delivery shall be FO...
	6.2 Support Software

	Support Software is not required for this effort.
	6.3 Quality Assurance

	The Contractor shall establish, document, and maintain a quality system such as International Organization for Standardization (ISO) 9001:1994 as a means of ensuring that the requisite quality assurance oversight is exercised in fulfilling the require...
	7.0 Constraints
	7.1 Work Locations and Hours of Performance

	Work will be performed at both the Contractor facility and Government facilities. The Contractor shall perform TSSC activities at the designated Government facility. When working at Government facilities, work will be accomplished during normal duty h...
	Contractor personnel will not report to Government facilities to work nor remain at the work locations any time the Government is unexpectedly required to close their offices.  The Contractor will not be compensated for these Government closures.  The...
	7.2 Government Security Procedures

	While at Government locations, the Contractor shall comply with local security procedures, policies, and provide appropriate visitor data. This effort requires personnel to possess a security clearance at the SECRET level.
	7.3 Registration of Vehicles

	All Contractor employees’ vehicles used for the performance of this contract shall comply with all local, state, and federal regulations.  Additionally, any pass shall be surrendered to Security Forces upon demand to positively identify a person’s nee...
	8.0 Government Furnished Property/Government Furnished Equipment (GFP/GFE)
	The Government will provide the National Training Center (NTC) software load in support of this effort.
	The Government will provide access to the appropriate reference materials, facilities, and equipment necessary in the performance of this effort. As appropriate, the Government will provide all the necessary materials and services that include, but is...
	The Government will provide oversight of the classified security program at Government facilities. As part of the oversight activity, the Government will provide the Contractor access to Government facilities/areas that house the F-16 MTT-G device, an...
	In addition, the Government will provide access to all Government facilities as necessary, including sponsorship for access to non-Government facilities, for execution of all contractor tasks.
	If additional GFP/GFE is required, the contractor shall forward a request to the Government at least 30 days before the need date.  All GFE or GFP shall be returned, or incorporated into the deliverables of this Module, upon completion of the effort.
	9.0 Program Management
	The Contractor shall establish and implement a program management office function to manage all technical performance, reliability, maintainability, schedule, and data delivery requirements of the contract.  The Program Manager shall serve as the main...
	The Contractor shall provide a master schedule, to include development, delivery, installation and test schedule, for Government review and approval, within six (6) weeks of award.
	The Contractor shall plan and manage daily operations and activities associated with providing this requirement to ensure the necessary processes and activities are performed to provide an effective and acceptable system. The Contractor shall employ e...
	The Contractor shall provide technical support to the program office throughout the duration of this effort, which includes post-installation support, which includes, but is not limited to: development of engineering and technical data, responding to ...
	The Contractor shall be responsible for storage, staging, and deployment of any equipment and materials provided as part of this project, unless otherwise mutually agreed upon by the Government and the Contractor.
	The Contractor shall submit a Contractor’s Progress, Status and Management Report summarizing monthly efforts. (A001, DI-MGMT-80227/T)
	10.0 Period of Performance (POP)
	The Period of Performance for this module is a base year of twelve (12) months, with one (1) one-year option.
	11.0 Points of Contact.
	11.1 Contracting Officer Representative

	The following person has been designated the COR by the GSA Contracting Officer:
	11.2 GSA Contracting Officer
	11.3 GSA Project Manager

	12.0 Implementation of Evaluation Criteria
	GSA will evaluate the quote to determine technical acceptability to the government.  GSA will make that determination based on the vendor’s quote using the following evaluation criteria:
	12.1 Technical Approach (TA)

	This factor considers the extent which the vendor understands the requirements of the SOO, and the vendor’s technical approach to meeting those requirements.
	The vendor will be evaluated on their demonstrated understanding of the task order requirements, the adequacy of the solution approach, the quality and completeness of the technical solutions to these objectives.
	12.2 Price

	Price will be evaluated to determine the fairness and reasonableness of proposed pricing, using all means at the contracting officer’s disposal.  Price will be evaluated separate from all non-price elements of the quote.
	13.0 Quote Format Instructions
	The Contractor’s quote must include the following information.
	NOTE: All labor pricing shall be charged at or below the prices listed in the Core Task (ID07130017), and any subcontractor labor shall be specifically identified as an ODC charge.
	13.1 Quote Development Instructions

	The Contractor must submit quotes by the date and time established in the request for quote (RFQ) notice posted in GSAs electronic ordering system, IT Solutions Shop (ITSS).  If you are unable to attach your quote in GSAs Electronic Ordering System du...





